

<b>To:</b>	Warden Hicks and Members of Grey County Council
<b>Committee Date:</b>	March 24, 2022
<b>Subject / Report No:</b>	TR-CW-11-22
<b>Title:</b>	Award of RFT-TS-10-22 Grey Road 31 Resurfacing
<b>Prepared by:</b>	Matt Marck, Engineering Manager Sharon Melville, Buyer
<b>Reviewed by:</b>	Pat Hoy, Director of Transportation Services
<b>Lower Tier(s) Affected:</b>	Municipality of Grey Highlands
<b>Status:</b>	Recommendation adopted by Committee as presented per Resolution CW46-22; Endorsed by County Council April 14, 2022 per Resolution CC35-22

## Recommendation

1. That Report TR-CW-11-22 containing the tender results for RFT-TS-10-22 Grey Road 31 Resurfacing be received; and
2. That Cox Construction Limited be awarded the Tender for a total amount of \$1,525,647.32 excluding HST.

## Executive Summary

This project consists of:

Grey Road 31 from Grey Road 2 easterly to the Osprey-Clearview Townline and southerly to approximately Simcoe Road 91 for a total length of 11.3 kilometres of road resurfacing. This project includes the following:

- 3.25 metre lanes with 1.0 metre paved shoulders (as per existing)
- Hot Mix Overlay
- The roadway will be open to traffic with intermittent alternating lane closures
- The anticipated project window falls between June 6 and July 8, 2022

The project will address a current single lift asphalt structure. The additional lift of asphalt will bring the structural integrity of the roadway to meet County asset standards.

It is recommended to award RFT-TS-10-22 to Cox Construction Ltd for the bid amount of \$1,525,647.32 excluding HST.

## Background and Discussion

The Tender was posted on the Grey County website from February 10, 2022 until March 3, 2022. The bids received are shown below:

## RFT-TS-10-22 Tender Results

#	Name of Bidder	Bid Amount – (excl. taxes)
1.	Coco Paving Inc	\$1,771,588.23
2.	Cox Construction Limited	\$1,525,647.32
3.	E.C. King Contracting	\$1,633,277.20
4.	Walker Construction Grey-Bruce, HSC	\$1,977,516.90

## Legal and Legislated Requirements

None.

## Financial and Resource Implications

### *Project Funding*

Item	Excluding HST	Net HST
Approved Total Project Budget	\$1,982,606.13	\$2,017,500.00
Tender Award Amount	\$1,525,647.32	\$1,552,498.71
Construction Contingency (10%)	\$152,564.73	\$155,249.87
Total Tender Projected Costs	\$1,678,212.05	\$1,707,748.58

With tendering early in the year and the size of the project, the bids are extremely competitive demonstrating substantial savings from the projected estimates and budget.

The total project amount is under budget by \$309,751.42

The ten percent contingency is being applied to account for any possible fluctuations in the Asphalt Cement Index and any unexpected field issues.

It is expected that the surplus will help address any deficits generated from the capital construction program or alternatively placed in reserves pending no deficit.

## Relevant Consultation

- Internal
- External

## Appendices and Attachments

TR-CW-11-22 Location Map






# TR-CW-11-22 Location Map

## Legend

- Grey County Roads
- Other Roads
- Project Limits



## Notes



This map is a user generated static output from an internet mapping site and is for reference only. Data layers that appear on this map may or may not be accurate, current, or otherwise reliable.

